
14. DESCRIPTION OF AMENDMENT/MODIFICATION  (Organized by UCF section headings, including solicitation/contract  subject matter where feasible.)   

FY03 FHMA Pkg H-65, Replace Secondary Electrical Distribution System, Aliamanu Military Reservation, Oahu, Hawaii

See Page 2 of 2 Pages

8. NAME AND ADDRESS OF CONTRACTOR  (No., street, county, State and ZIP Code)   

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers  

MODIFICATION OF CONTRACTS/ORDER
NO.  

E. IMPORTANT:  Contractor  

15B. CONTRACTOR/OFFEROR  

is not,  

copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer  

tended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:  

(a) By completing Items 8 and 15, and returning  
submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDG-  
MENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT
IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or
letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.   

is extended, 

B.  

A.  THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority)  THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CON-
TRACT ORDER NO. IN ITEM 10A.  

2. AMENDMENT/MODIFICATION NO.  

6. ISSUED BY

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

12. ACCOUNTING AND APPROPRIATION DATA  (If required)    

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS,
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES  (such as changes in paying office, 
appropriation date, etc.)  SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).  

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:  

D. OTHER  (Specify type of modification and authority)  

is required to sign this document and return

15A. NAME AND TITLE OF SIGNER  (Type or print)  

PAGE   OF PAGES 1. CONTRACT ID CODE  

5. PROJECT NO.  (If applicable)   4. REQUISITION/PURCHASE REQ. NO.  3. EFFECTIVE DATE  

7. ADMINISTERED BY  (If other than Item 6)  

15C. DATE SIGNED 

16A. NAME AND TITLE OF CONTRACTING OFFICER  (Type or print)   

16B. UNITED STATES OF AMERICA  

BY 

16C. DATE SIGNED 

9A. AMENDMENT OF SOLICITATION NO.  

9B. DATED  (SEE ITEM 11)  

10B. DATED  (SEE ITEM 13)   

(   )

(   )

CODE CODE

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force 
and effect.  

is not ex-  

copies to the issuing office.  

NSN 7540-01-152-8070
PREVIOUS EDITION UNUSABLE  

STANDARD FORM 30 (REV. 10-83)
Prescribed by GSA 
FAR (48 CFR) 53.243  
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CODE  

 

FACILITY CODE  

1 2

Am-0003 17 JULY 2003

DACA83-03-R-0023

11 JUNE 2003

1

 

 

 

 

 

  



Am-0003                                                                                                                                              Standard Form 30 
Solicitation No. DACA83-03-R-0023                                                                                                  Page 2 of 2 Pages 
Item 14 (Continued) 
 
 
1.  CHANGES TO SPECIFICATIONS.  Attached hereto are revised and new pages or sections to the specifications.  
The revision mark “(Am-0003)” is shown on each page. 
 
     a. REVISED PAGES.  The following are revised pages to the specifications.  Revised pages replace like -
numbered pages. 
 
 Section    Pages 
 
 SF 1442    Page 1 of 9 Pages 
 00100    00100-1, 00100-11 
 
     b. NEW PAGES.  The following pages are added to the specifications: 
 
 Section    Pages 
 
 00010    00010-3 through 00010-9 
 00120    00120-1 through 00120-9 
 01010    01010-1 through 01010-15 
 01451    01451-1 through 01451-11 
 
     c. DELETED PAGES.  The following pages are deleted from the specifications: 
 

Section    Pages 
 
 00010    00010-3 through 00010-8 
 00120    00120-1 through 00120-9 
 01010    01010-1 through 01010-3 
 01451    01451-1 through 01451-15 
 
2.  The proposal due date is hereby extended from 21 July 2003, to 22 July 2003, 2:00 P.M. HST (Hawaii Standard 
Time), which is reflected on the attached revised page of the SF 1442. 
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REQUEST FOR PROPOSALS NO. DACA83-03-R-0023 
 
 

SECTION 00010 
PROPOSAL SCHEDULE 

 
FY03 FHMA Pkg H-65 

Replace  Secondary Electrical Distribution System  
AMR, OAHU, HAWAII 

 
 
 
ITEM 
NO.  DESCRIPTION    QUANTITY  UNIT  AMOUNT   
 
BASE 
1. Field Office     1 Job  $    
 
 
OPTIONS 
 
2. New Secondary Service Laterals from  1 Job  $    

Transformer A1 to Building Service 
  Distribution Panels 
 
3. New Secondary Service Laterals from  1 Job  $    
  Transformer A2 to Building Service 
  Distribution Panels 
 
4. New Secondary Service Laterals from  1 Job  $    
  Transformer A3 to Building Service 
  Distribution Panels 
 
5. New Secondary Service Laterals from  1 Job  $    
  Transformer A4 to Building Service 
  Distribution Panels 
 
6. New Secondary Service Laterals from  1 Job  $    
  Transformer A5 to Building Service 
  Distribution Panels 
 
7. New Secondary Service Laterals from  1 Job  $    
  Transformer B1 to Building Service 
  Distribution Panels 
 
8. New Secondary Service Laterals from  1 Job  $    
  Transformer B2 to Building Service 
  Distribution Panels 
 
9. New Secondary Service Laterals from  1 Job  $    
  Transformer B3 to Building Service 
  Distribution Panels 
 
10.  New Secondary Service Laterals from  1 Job  $    
  Transformer B4 to Building Service 
  Distribution Panels 
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11.   New Secondary Service Laterals from  1 Job  $    
  Transformer B5 to Building Service 
  Distribution Panels 
 
12.  New Secondary Service Laterals from  1 Job  $    
  Transformer B6 to Building Service 
  Distribution Panels 
 
13.  New Secondary Service Laterals from  1 Job  $    
  Transformer B7 to Building Service 
  Distribution Panels 
 
14.  New Secondary Service Laterals from  1 Job  $    
  Transformer B8 to Building Service 
  Distribution Panels 
 
15.  New Secondary Service Laterals from  1 Job  $    
  Transformer B9 to Building Service 
  Distribution Panels 
 
16.  New Secondary Service Laterals from  1 Job  $    
  Transformer B10 to Building Service 
  Distribution Panels 
 
17.  New Secondary Service Laterals from  1 Job  $    
  Transformer B11 to Building Service 
  Distribution Panels 
 
18.  New Secondary Service Laterals from  1 Job  $    
  Transformer B12 to Building Service 
  Distribution Panels 
 
19.  New Secondary Service Laterals from  1 Job  $    
  Transformer B13 to Building Service 
  Distribution Panels 
 
20.  New Secondary Service Laterals from  1 Job  $    
  Transformer B13A to Building Service 
  Distribution Panels 
 
21.  New Secondary Service Laterals from  1 Job  $    
  Transformer C1 to Building Service 
  Distribution Panels 
 
22.  New Secondary Service Laterals from  1 Job  $    
  Transformer C2 to Building Service 
  Distribution Panels 
 
23.  New Secondary Service Laterals from  1 Job  $    
  Transformer C3 to Building Service 
  Distribution Panels 
 
24.  New Secondary Service Laterals from  1 Job  $    
  Transformer C4 to Building Service 
  Distribution Panels 
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25.   New Secondary Service Laterals from  1 Job  $    
  Transformer C5 to Building Service 
  Distribution Panels 
 
26.  New Secondary Service Laterals from  1 Job  $    
  Transformer C6 to Building Service 
  Distribution Panels 
 
27.  New Secondary Service Laterals from  1 Job  $    
  Transformer C7 to Building Service 
  Distribution Panels 
 
28.  New Secondary Service Laterals from  1 Job  $    
  Transformer C8 to Building Service 
  Distribution Panels 
 
29.  New Secondary Service Laterals from  1 Job  $    
  Transformer C8A to Building Service 
  Distribution Panels 
 
30.  New Secondary Service Laterals from  1 Job  $    
  Transformer C9 to Building Service 
  Distribution Panels 
 
31.  New Secondary Service Laterals from  1 Job  $    
  Transformer C10 to Building Service 
  Distribution Panels 
 
32.  New Secondary Service Laterals from  1 Job  $    
  Transformer C11 to Building Service 
  Distribution Panels 
 
32A.  New Secondary Service Laterals from  1 Job  $    
  Transformer C12 to Building Service 
  Distribution Panels 
 
32B.  New Secondary Service Laterals from  1 Job  $    
  Transformer C13 to Building Service 
  Distribution Panels 
 
33.  New Secondary Service Laterals from  1 Job  $    
  Transformer C14 to Building Service 
  Distribution Panels 
 
34.  New Secondary Service Laterals from  1 Job  $    
  Transformer C15 to Building Service 
  Distribution Panels 
 
35.  New Secondary Service Laterals from  1 Job  $    
  Transformer D1 to Building Service 
  Distribution Panels 
 
36.  New Secondary Service Laterals from  1 Job  $    
  Transformer D2 to Building Service 
  Distribution Panels 
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37.  New Secondary Service Laterals from  1 Job  $    
  Transformer D3 to Building Service 
  Distribution Panels 
 
37A.  New Secondary Service Laterals from  1 Job  $    
  Transformer D4 to Building Service 
  Distribution Panels 
 
38.  New Secondary Service Laterals from  1 Job  $    
  Transformer D6 to Building Service 
  Distribution Panels 
 
39.   New Secondary Service Laterals from  1 Job  $    
  Transformer E1 to Building Service 
  Distribution Panels 
 
40.  New Secondary Service Laterals from  1 Job  $    
  Transformer E2 to Building Service 
  Distribution Panels 
 
41.  New Secondary Service Laterals from  1 Job  $    
  Transformer E3 to Building Service 
  Distribution Panels 
 
42.  New Secondary Service Laterals from  1 Job  $    
  Transformer E4 to Building Service 
  Distribution Panels 
 
43.  New Secondary Service Laterals from  1 Job  $    
  Transformer E5 to Building Service 
  Distribution Panels 
 
44.  New Secondary Service Laterals from  1 Job  $    
  Transformer E6 to Building Service 
  Distribution Panels 
 
45.  New Secondary Service Laterals from  1 Job  $    
  Transformer F1-1 to Building Service 
  Distribution Panels 
 
46.  New Secondary Service Laterals from  1 Job  $    
  Transformer F1-2 to Building Service 
  Distribution Panels 
 
47.  New Secondary Service Laterals from  1 Job  $    
  Transformer F1-3 to Building Service 
  Distribution Panels 
 
48.  New Secondary Service Laterals from  1 Job  $    
  Transformer F1-4 to Building Service 
  Distribution Panels 
 
49.  New Secondary Service Laterals from  1 Job  $    
  Transformer F1-5 to Building Service 
  Distribution Panels 
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50.  New Secondary Service Laterals from  1 Job  $    
  Transformer F1-6 to Building Service 
  Distribution Panels 
 
51.  New Secondary Service Laterals from  1 Job  $    
  Transformer F2-1 to Building Service 
  Distribution Panels 
 
52.  New Secondary Service Laterals from  1 Job  $    
  Transformer F2-2 to Building Service 
  Distribution Panels 
 
53.   New Secondary Service Laterals from  1 Job  $    
  Transformer F2-3 to Building Service 
  Distribution Panels 
 
54.  New Secondary Service Laterals from  1 Job  $    
  Transformer F2-4 to Building Service 
  Distribution Panels 
 
55.  New Secondary Service Laterals from  1 Job  $    
  Transformer F2-5 to Building Service 
  Distribution Panels 
 
56.  New Secondary Service Laterals from  1 Job  $    
  Transformer F3-1 to Building Service 
  Distribution Panels 
 
57.  New Secondary Service Laterals from  1 Job  $    
  Transformer F3-2 to Building Service 
  Distribution Panels 
 
58.  New Secondary Service Laterals from  1 Job  $    
  Transformer F3-3 to Building Service 
  Distribution Panels 
 
59.  New Secondary Service Laterals from  1 Job  $    
  Transformer F3-4 to Building Service 
  Distribution Panels 
 
60.  New Secondary Service Laterals from  1 Job  $    
  Transformer F3-5 to Building Service 
  Distribution Panels 
 
61.  New Secondary Service Laterals from  1 Job  $    
  Transformer F3-6 to Building Service 
  Distribution Panels 
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TOTAL OPTIONS         $    
 
TOTAL BASE PLUS OPTIONS        $    
 
 
THE FOLLOWING WILL BE COMPLETED BY THE CONTRACTING OFFICER UPON AWARD: 
 
TOTAL AWARD AMOUNT (Base plus Options Nos.   ) $    
 
 
 
 
NOTE TO THE PROPOSAL SCHEDULE: 
 
1. By submission of an offer under the OPTIONS, Offeror agrees that the Government may exercise the 
OPTION(S) at the time of award, or at any time within 120 days following the date of the award of the 
basic contract. (See Provision No. 52.217-5, EVALUATIONS OF OPTIONS, in Section 00100.) 
 
2. Failure to bid on all the items in the Proposal Schedule may cause the offer to be considered 
nonresponsive. 
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PAYMENT(S) 
 

 
Compensation for all work to be performed under this contract will be made under the payment item(s) 
listed herein. The principal features of the work to be included under the payment item(s) are noted. Work 
required by the drawings and specifications and not particularly mentioned shall be included in and be 
paid for under the contract price for the item to which the work pertains. Price(s) and payment(s) for the 
item(s) shall cover all work, complete and finished in accordance with the specifications, schedules, and 
drawings, and shall be full compensation for all work in connection therewith, including quality control and 
cost of performance-and payment-bond premiums as specified in the CONTRACT CLAUSES. Price(s) 
and payment(s) shall constitute full and final compensation for furnishing all materials, equipment, 
management, supervision, labor, transportation, fuel, power, water, and all incidental items necessary to 
complete the work, except as otherwise specified to be furnished by the Government. For the purpose of 
CONTRACT CLAUSE entitled "PROMPT PAYMENT FOR CONSTRUCTION CONTRACTS", the term 
"designated billing office" and "designated payment office" are as follows: 
 

a. Billing Office 
U.S. Army Engineer District, Honolulu 
Fort Shafter Resident Office, Bldg. 230 
Fort Shafter, HI   96858-5440 

 
b. Payment Office 
USACE Finance Center 
Attn:  CEFC-FP 
5722 Integrity Drive 
Millington, TN  38054-5005 

 
Item numbers mentioned hereinafter correspond to the item numbers in the PROPOSAL SCHEDULE. 
 
a. Item No. 1, Field Office, will be paid for at the contract price, to include all labor, vehicles, operations 
and storage area, supplies, and incidentals necessary to manage and administer the contract for the 
entire duration of the contract. This item shall include, but not be limited to mob/demob, project 
management, quality control, safety, superintendence, submittals, contract administration, as-builts, 
coordination, and all incidental items necessary to complete the work. 
 
b. Item Nos. 2 thru 61, Options, New Secondary Service from Transformer to Building Service Distribution 
Panels will be paid for at the contract price complete, in place and ready for use, including site 
investigation, layout and installation of new service laterals, PVC ducts, concrete encasement, pull boxes, 
work/materials at the distribution service panels necessary to meet the latest NEC, splices, connections, 
testing, restoration of all disturbed areas, cleanup and all incidental items necessary to complete the 
work. 
 
 
- End of Section - 
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TABLE OF CONTENTS 
SECTION 00100 

 
52.204-6 DATA UNIVERSAL NUMBERING SYSTEM (DUNS) NUMBER (JUN 1999) 

   
52.211-2 AVAILABILITY OF SPECIFICATIONS LISTED IN THE DOD INDEX OF 

SPECIFICATIONS AND STANDARDS (DODISS) AND DESCRIPTIONS LISTED IN 
THE ACQUISITION MANAGEMENT SYSTEMS AND DATA REQUIREMENTS 
CONTROL LIST, DOD 5010.12-L (DEC 1999) 

  
52.211-14 NOTICE OF PRIORITY RATING FOR NATIONAL DEFENSE USE (SEP 1990) 

  
52.215-1 INSTRUCTIONS TO OFFERORS--COMPETITIVE ACQUISITION (MAY 2001) 

  
52.215-16 FACILITIES CAPITAL COST OF MONEY (OCT 1997) 

  
52.215-20 REQUIREMENTS FOR COST OR PRICING DATA OR INFORMATION OTHER THAN 

COST OR PRICING DATA (OCT 1997)--ALTERNATE IV (OCT 1997) 
  

52.216-1 TYPE OF CONTRACT (APR 1984) 
  

52.217-5 EVALUATION OF OPTIONS (JUL 1990) 
  

52.219-24 SMALL DISADVANTAGED BUSINESS PARTICIPATION PROGRAM--TARGETS 
(OCT 2000) 

  
52.222-23 NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE EQUAL 

EMPLOYMENT OPPORTUNITY FOR CONSTRUCTION (FEB 1999) 
  

52.225-12 NOTICE OF BUY AMERICAN ACT REQUIREMENT - CONSTRUCTION MATERIALS 
UNDER TRADE AGREEMENTS (MAY 2002) 

  
52.233-2 SERVICE OF PROTEST (AUG 1996) 

  
52.236-27 SITE VISIT (CONSTRUCTION) (FEB 1995)--ALTERNATE I (FEB 1995) 

  
52.236-28 PREPARATION OF PROPOSALS - CONSTRUCTION (OCT 1997) 

  
S-19.1 APPROVAL OF SUBCONTRACTING PLAN 

  
S-19.3 SMALL DISADVANTAGED BUSINESS GOAL FOR SMALL BUSINESS 

SUBCONTRACTING PLAN 
  

S-28.3 PENAL SUM AND FORM OF OFFER GUARANTEE 
  

S-36.2 MAGNITUDE OF THE PROPOSED PROJECT 
  

S-36.33 NOTIFICATION TO OFFERORS - ACCESS TO ARMY INSTALLATIONS 
(APR 2001) 

  
S-36.37 COST LIMITATION (JUN 1999) 

  
 APPENDIX A - SMALL BUSINESS SUBCONTRACTING PLAN 
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S-28.3     PENAL SUM AND FORM OF OFFER GUARANTEE 
 
(Applicable to offers exceeding $100,000) 
 
Each offeror shall submit with its offer a separate offer guarantee using Standard Form 24, Bid Bond, with 
good and sufficient surety or sureties acceptable to the Government, or other security as provided in the 
clause entitled OFFER GUARANTEE in the CONTRACT CLAUSES section.  This security shall be in the 
form of twenty percent (20%) of the offered price or three million dollars ($3,000,000), whichever is less.  The 
penal sum of the bond may be expressed in terms of a percentage of the offered price or may be expressed 
in dollars and cents. 
 
Failure to submit a offer guarantee by the time and date set for receipt of proposals may be cause for 
rejection of a proposal, except as provided in provision 52.215-1, Instructions to Offerors--Competitive 
Acquisition. 
 

[End of Statement] 
 
 
S-36.2     MAGNITUDE OF THE PROPOSED PROJECT [FAR 36.204] 
 
(a) Physical Characteristics:  Install new insulated copper cables in conduit from approximately 60 
transformers to approximately 4-5 buildings per transformer throughout Aliamanu Military Reservation.  Work 
to include handholes and all associated materials.  Materials and installation of the secondary system will 
be in accordance with HECO standards.  Existing direct buried aluminum cabling to be abandoned in place.  
This performance-based contract will require the Contractor to submit proposed layouts, material shop 
drawings, as well as all standard Corps of Engineers construction required submittals.  The construction 
timeframe is between September 2003 and July 2004. 
 
(b) Estimated Price Range:  The estimated price range of this work is between $5,000,000.00 and 
$10,000,000.00. 
 

[End of Statement] 
 
 
S-36.33     NOTIFICATION TO OFFERORS – ACCESS TO ARMY INSTALLATIONS 
 
All vehicle operators must be prepared to provide a valid driver’s license, vehicle registration, certificate of 
insurance and current safety inspection to the security guard prior to entry to the Installation.  Offerors 
should anticipate a delay in entering the Installation and allow sufficient time when attending a site visit or 
pre-proposal conference or hand delivering an offer. 
 
 
S-37.37     COST LIMITATION (JUN 1999) 
 
The contract award for design and construction shall not exceed $9,000,000.00 for this project.  
Offerors are under no obligation to approach this amount. 
 

(End of clause) 
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SECTION 00120 
 

PROPOSAL SUBMISSION REQUIREMENTS 
AND EVALUATION FACTORS 

 
 
1.0 GENERAL 
 
1.1. Cost of Preparing Proposals 

The Government will not reimburse any Offeror any costs incurred in responding to this Request for 
Proposal. 

 
1.2. Inquiries 
 

Address all inquiries regarding this Request for Proposals to: 
 

U.S. Army Engineer District, Honolulu  
Attn:  Mr. Julius Kaneshiro (CEPOH-CT-C) 
Building S-200 
Fort Shafter, Hawaii  96858-5440 
Phone No. (808) 438-8567 
Fax No. (808) 438-8588 
E-Mail:  julius.y.kaneshiro@usace.army.mil 

 
1.3 Submittal of Proposals 
 

Submit proposal packages to the US Army Corps of Engineers (“the Government”) as shown in Block 8 
of Standard Form 1442. 

 
Proposals received by the Government after the date and time set for receipt of proposals will be handled 
in accordance with the requirements of Provision  “52.215-1, Instructions to OfferorsCompetitive 
Acquisition (May 2001),” subparagraph (c), found in Section 00100. 
 
Proposals are requested in two (2) steps for this lowest-priced, technically acceptable (LPTA) source 
selection process. 
 
Submit Non-Price proposals (Volume I) in Step 1. 
 
Submit Price proposals (Volume II) and Subcontracting Plan (Volume III) in Step 2. 

 
1.4 Proposal Evaluation 

 
The Government intends to award a contract to the Offeror whose proposal is the Lowest Priced-
Technically Acceptable (LPTA) proposal.  An acceptable rating for each factor and subfactor is required 
for an offeror’s proposal to receive further consideration. Failure to receive an acceptable rating for any 
factor or subfactor will result in rejection of the offeror’s proposal notwithstanding acceptable ratings for 
other factors or subfactors.  Only those Offerors receiving acceptable or neutral ratings in all factors and 
subfactors in Step 1 will be requested to submit proposals in Step 2.  Award will be made to the 
responsible offeror that submits the lowest priced offer that is technically acceptable to the Government. 

 
1.4.1 Non-Price Evaluation (Step 1) 
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Each factor or subfactor will be rated either Acceptable or Unacceptable, or Neutral.  The Government will 
evaluate offers in accordance with the NON-PRICE EVALUATION FACTORS described in paragraph 2.5 
of this section and the Offeror’s proposed total price. 

 
Factors/subfactors will be evaluated against the standards described in this section.  Each 
factor/subfactor will receive one of the following ratings: 

 
Acceptable.  The proposal demonstrates an acceptable understanding of the requirements.  The 
Offeror's proposed capability is of an acceptable level of quality and justified or substantiated by 
meeting the requirements of the factor or subfactor. 
 
Unacceptable.  The proposal fails to demonstrate an acceptable understanding of the requirements. 
 The Offeror's proposal does not meet the requirements to receive an acceptable rating for the factor 
or subfactor. 
 
Neutral.  Offerors will not be rated acceptable or unacceptable if contracts were not issued a final 
performance evaluation. 

 
1.4.2 Price Evaluation (Step 2) 
 

Only those Offerors that received acceptable or neutral ratings in all factors and subfactors in Step 1 will 
be offered the opportunity to submit proposals in Step 2.  The Government will compare the competing 
prices proposed by all Offerors determined to have submitted technically acceptable offers in Step 1 to 
establish price reasonableness. 

 
1.5 Contract Award 
 

The Government intends to award without discussions to the Offeror with the lowest priced, technically 
acceptable proposal, in accordance with the provisions of this solicitation and applicable acquisition 
regulations.  However during the evaluation of the proposals, clarifications may be requested.  Those 
proposals that receive an unacceptable rating on any of the non-price factors or subfactors in Step 1 may 
be determined unacceptable and may not receive further consideration for award.  However, if 
discussions are determined necessary during Step 1, the Contracting Officer will conduct discussions.  If 
discussions are determined necessary during Step 2, discussions will be conducted only with Offerors 
already determined technically acceptable in Step 1. 
 
Upon completing the evaluation of all proposals in Step 1, as long as there is at least one acceptable 
proposal, the Contracting Officer may, in accordance with the provisions of this solicitation and applicable 
acquisition regulations, evaluate price for those proposals determined to be technically acceptable in 
Step 1.  However, if all proposals are determined unacceptable in Step 1, then the Contracting Officer 
may conduct discussions with all Offerors.  Upon conclusion of discussions, the Contracting Officer may 
request final proposal revisions from all Offerors and may, upon receipt of final proposal revisions, 
proceed to award a contract without further discussions or notice. 

 
In the event that award cannot be made to the lowest-priced, acceptable Offeror, the Contracting Officer 
may conduct discussions only with Offerors that submitted an acceptable proposal in Step 1.  Upon 
conclusion of discussions, the Contracting Officer may request final price proposal revisions from the 
Offerors that submitted an acceptable proposal in Step 1 and may, upon receipt of final proposal 
revisions, proceed to award a contract without further discussions or notice. 

 
 
2.0 PROPOSAL FORMAT 
 
2.1 General 
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Submit proposals in two (2) steps and in three (3) separate envelopes as described below.  All proposal 
revisions shall be submitted as page replacements with revised text readily identifiable, e.g. bold face 
print or underlining.  Proposal replacement pages shall be clearly marked “REVISED”, shall show the 
date of revision, and shall be submitted in the appropriate number of copies (e.g., if four copies of the 
original page was required, then four copies of the revised page will also be required). 

 
2.1.1 Step 1, Volume I, Non-Price Proposal 
 

One envelope shall be clearly marked, “VOLUME I, NON-PRICE PROPOSAL, RFP NO. DACA83-03-R-
0023.”  It shall contain an original and six (6) copies of the items provided in response to the Non-Price 
Factors described in paragraph 2.5, and the following: 
 
• If the Offeror is a joint venture (JV), two copies (certified as a true copy) of the Offeror’s executed joint 

venture agreement and identify the size status for each member of the JV. 
• One (1) original and two (2) copies of the Offeror's completed Standard Form (SF) 1442, using a 

printed copy of the SF 1442 that has been issued under this solicitation. 
• Two copies of the Offeror’s completed Section 00600, Representations and Certifications, using a 

printed copy of Section 00600 included in this solicitation. 
• Two copies of the Offeror’s completed, if applicable, SF LLL, Disclosure of Lobbying Activities, using 

a printed copy of the SF LLL included as Appendix A in Section 00600. 
 
2.1.2 Step 2, Price Proposal 
 

Proposals in Step 2 shall be submitted in two (2) separate envelopes. 
 

2.1.2.1 Volume II, Price Proposal 
 
The first envelope shall be clearly marked, “VOLUME II, PRICE PROPOSAL, RFP NO. DACA83-03-R-
0023.”  It shall contain one original and two copies of the Offeror’s completed Standard Form (SF) 1442, 
using a printed copy of the SF 1442 included in this solicitation, and the following: 
 
• One original and two copies of Section 00010, Price Proposal Schedule.  Indicate whether or not 

Facilities Capital Cost of Money is included in the Offeror’s costs of performing the work.  
Proposals that state that Facilities Capital Cost of Money is not included, or proposals that do not 
address Facilities Capital Cost of Money, will be deemed to have waived Facilities Capital Cost of 
Money. 

• One electronic copy of the Price Proposal, formatted in either Microsoft Excel 2000 or Word for 
Windows 2000 or an earlier version of the same.  Submit the electronic copy on a three and one-
half inch (3-1/2") floppy diskette, IBM compatible, labeled with the offeror's name, the solicitation 
number and title, and the words, "Price Proposal - Electronic Copy." 

• One original bid bond in the form and amount that is required by the provision entitled, “PENAL 
SUM AND FORM OF OFFER GUARANTEE,” in Section 00100, and other pertinent provisions and 
clauses in this solicitation. 

 
2.1.2.2 Volume III, Subcontracting Plan (only required from Large Business Concerns)  
 

If the Offeror is a large business concern, the Offeror shall submit a subcontracting plan in accordance 
with FAR 52.219-9 (See Section 00100, Appendix A for a sample).  If the Offeror is a joint venture (JV), 
the Offeror shall submit a copy of the JV agreement and identify the size status for each member of the 
JV.  In addition, depending on the size status of the JV, the Offeror shall submit a subcontracting plan. 
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The second envelope shall be clearly marked, “VOLUME III, SUBCONTRACTING PLAN, RFP NO. 
DACA83-03-R-0023”.  Volume III will not be evaluated or rated.  Only the selected Offeror’s plan will be 
reviewed and must be approved prior to award of the contract. 

 
2.1.3 Table of Contents 
 

Proposal volumes shall be tabbed.  Each of the proposal volumes shall include a Table of Contents that 
includes the title of the subject matter discussed therein and the page number where the information can 
be found.  The volumes shall be organized in the same order listed in paragraph 2.4 of this Section.  
Each evaluation factor and subfactor shall be separately tabbed.  Proposals that are not correctly tabbed 
may be considered unacceptable. 

 
2.2. Proposal Presentation 
 

Prepare proposals in the English language. 
 

Proposals shall completely address the requirements of the RFP.  Elaborate format, binders, special 
reproduction techniques, and the like are not necessary.  However, the proposal shall be neatly 
organized and bound.  All pages, except divider tabs, shall be numbered.  Except for divider tabs and 
revisions sheets, as noted above, plain white 8-1/2” x 11” bond shall be used.  However, if drawings or 
other graphics are included, Offerors may reduce them only to the extent that legibility is not lost. 

 
There is no limit to the number of pages in the non-price proposal.  Pages shall be single-sided and shall 
be typed.  Type pitch shall be 10 pitch or larger. 

 
Information presented should be organized so as to pertain to only the evaluation factor or subfactor in 
which section the information is presented.  Information pertaining to more than one evaluation factor or 
subfactor should be repeated in the tab for each factor or subfactor. 

 
2.3 Proposal Content 
 

Proposals shall be in a narrative format, organized and titled so that each section of the proposal follows 
the order and format of the factors and subfactors set forth below in paragraph 2.5, “VOLUME I, NON-
PRICE PROPOSAL”. 

 
Any information, presented in a proposal that the Offeror wants safeguarded from disclosure to other 
parties must be identified and labeled in accordance with the requirements of Provision “52.215-1, 
Instructions to OfferorsCompetitive Acquisition (May 2001),” subparagraph (e), which is found in 
Section 00100 of this solicitation.  The Government will endeavor to honor the restrictions against release 
requested by Offerors, to the extent permitted under United States law and regulations. 

 
The proposal must set forth full, accurate, and complete information as required by this solicitation.  The 
Government will rely on such information in the award of a contract.  By submission of an offer, the 
Offeror agrees that all items in its proposal (key managerial and technical home office and on-site 
personnel, subcontractors, material and equipment manufacturers, targets for utilization of eligible SDB 
concerns, etc.) will be used throughout the duration of the contract and any substitutions of any item will 
require prior approval of the Contracting Officer. 

 
2.4 Evaluation Factors 
 

All proposals will be evaluated on non-price and price factors.  Offerors are required to provide data 
addressing all stated factors in a clear and understandable format.  If an Offeror does not have data 
relating to a specific factor, it shall be clearly stated in the proposal.  Proposals that do not clearly 
address all factors may be considered unacceptable and may not receive further consideration. 



 

DACA83-03-R-0023 00120-5 
(Am-0003) 

 
All factors and subfactors within a factor have equal importance. 

 
NON-PRICE FACTORS (Step 1/Volume I): 
 
 Factor I, Construction Experience 
 
 Factor II, Past Performance 
 

Subfactor A - Performance Evaluations 
 
Subfactor B - Customer Satisfaction 
 

Factor III, Project Management 
 

Factor IV, Small Business Program, Past performance in complying with Small Business 
Subcontracting Plan. 

 
PRICE (Step 2/Volume II) 

 
2.5 Step 1/Volume I, Non-Price Proposal 
 

Data provided in response to the non-price factors described below shall be included in Volume I, “Non-
Price Proposal”.  All references to Offeror shall include any proposed members of the Construction team 
meeting the criteria stated in paragraph 2.5.2 below. 

 
2.5.1 Relevant Contracts 
 

For a contract to be considered relevant, the contract must have been declared substantially complete 
between 1 July 1997 and 1 July 2003, and each contract must have involved at least three (3) of the 
characteristics listed below for a Construction contract.  Evidence of substantial completion must be 
included in the proposal in order for a contract to be considered relevant. 
 
If the offeror is submitting contracts based on its experience as a subcontractor, and not as the 
prime contractor, then the characteristics listed below must apply to the subcontract in order for 
the experience to be considered relevant.  All data shall be provided in terms of the 
subcontract it was awarded, not the overall prime contract. 
 
IDIQ-type contracts may be submitted only if a single task order on that contract involves at least three 
(3) of the characteristics for a Construction contract.  Task orders may not be combined in order for the 
contract to meet the criteria for relevancy.  Both the contract and the submitted task order must meet the 
substantially complete date criteria stated above.  Regardless of the number of task orders submitted on 
a contract, each IDIQ-type contract can be counted, at most, once. 

 
Characteristic Construction Contracts 

1 Contract amount at time of award was equal to or greater than 
$2,000,000 

2 Contract involved residential underground electrical secondary 
distribution system 

3 Contract involved work in an occupied residential area 
4 Contract involved underground electrical work installed per HECO 

standards 
5 Work was managed through the use of a Network Analysis System 
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(NAS) and involved multiple construction phases 
6 Contract involved construction on a U.S. Government Military Base 
7 Contract involved management of more than one subcontractor  

 
2.5.2 Factor I, Construction Experience 
 

Data provided in support of this factor shall clearly demonstrate the Offeror’s ability to meet the 
requirements of the contract based on its experience on relevant contracts as defined in paragraph 2.5.1. 
 Only experience considered relevant to this project will be considered. 

 
For each contract provided in support of this factor, a Contract Data Sheet shall be completed.  This 
sheet is included as Attachment 1 to this specification section.  All requested information must be 
provided.  Failure to provide any of the requested data may be cause to eliminate a contract from 
consideration in the evaluation.  Only the form provided as Attachment 1 will be accepted.  Data 
submitted in any other format will be eliminated from consideration. 

 
The Offeror shall provide a narrative description of each relevant contract included in its proposal in 
addition to the Contract Data Sheet.  The narrative shall clearly explain how the contract fulfills the 
experience characteristics for which it is being submitted.  No more than five (5) pages shall be 
submitted for each contract, including the Contract Data Sheet and any continuation pages.  Pages 
exceeding this 5-page limit will not be considered. 

 
If the Offeror intends to rely on its joint venture partner’s experience, the Offeror shall submit a Contract 
Data Sheet (Attachment 1), narrative description for the joint venture partner’s relevant experience.  In 
order to demonstrate the depth of its experience, Offerors may submit data for themselves and their joint 
venture partner for the same contract.  However, the submission of data for multiple team members on 
the same contract will only be counted as a single contract. 

 
Offerors shall identify relevant contracts, as defined in paragraph 2.5.1, in which they were the prime 
contractor. 

 
2.5.2.1 Evaluation Standards 
 

Acceptable  The Offeror has submitted one or more relevant contracts (para 2.5.1).  These contracts 
demonstrate that the Offeror has had experience in all of the seven (7) listed 
Construction Contracts characteristics.  Evidence of substantial completion is provided 
for all relevant contracts. 

Unacceptable Based on the submitted relevant contracts, the Offeror has not demonstrated experience 
on at least one of the Construction Contract characteristics, or evidence of substantial 
completion is not provided for all relevant contracts. 

 
2.5.3 Factor II, Past Performance 
 

Data provided in support of this factor shall clearly demonstrate the Offeror’s ability to meet the 
requirements of the contract based on his documented past performance history on relevant contracts.  
Only past performance on relevant contracts will be considered (see paragraph 2.5.1 above). 

 
Provide a copy of the final overall performance evaluation for each of the relevant contracts identified in 
Factor I that were completed between 1 July 1997 and 1 July 2003.  Only performance evaluations for the 
Offeror will be considered.  Provide complete and accurate documentation for each evaluation.  
Undocumented performance evaluations may not be considered.  The Government may use data provided 
by the Offeror and data obtained from other sources.  While the Government may elect to consider data 
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obtained from other sources, the burden of providing thorough and complete past performance information 
rests with the Offeror. 

 
2.5.3.1 Subfactor A, Performance Evaluations 
 

Provide documentation of the final overall performance evaluation received for the submitted relevant 
contracts. 

 
2.5.3.1.1 Evaluation Standards 
 

Acceptable Performance evaluation documentation is provided for all submitted relevant contracts 
completed between 1 July 1997 and 1 July 2003.  The Offeror has received no less than 
satisfactory on all final performance ratings on these contracts; and the Offeror must not 
have received an Unsatisfactory performance evaluation on any Federal Government 
contract after 1 July 1997. 

Unacceptable Performance evaluation documentation is not provided for one or more of the submitted 
relevant contracts completed between 1 July 1997 and 1 July 2003; or at least one of 
these contracts received less than a satisfactory performance rating; or the Offeror has 
received an Unsatisfactory performance evaluation on at least one Federal Government 
contract after 1 July 1997. 

Neutral Offerors will not be rated acceptable or unacceptable if all contracts were not issued a 
final performance evaluation. 

 
2.5.3.2 Subfactor B, Customer Satisfaction 
 

A customer satisfaction questionnaire is provided at the end of this section as Attachment 2.  For each 
of the relevant contracts identified in Factor I, Subfactors A and B, Offerors shall complete Part A.  
Offerors shall send the partially completed forms to the Contracting Officer for the identified contract 
(respondent) for completion of Part B.  In the case where the Offeror was a subcontractor on a 
submitted relevant contract, Offerors shall complete part A of the questionnaire and send the 
partially completed form to the Prime Contractor for the identified contract (respondent) for 
completion of Part B.  Only one questionnaire for each relevant contract will be accepted.  The 
respondent shall return completed questionnaires directly to the following address: 

 
US Army Engineer District, Honolulu 
CEPOH-CT-C 
Attn: DACA83-03-R-0023, Customer Satisfaction Questionnaire 
Bldg. 230 
Fort Shafter, HI  96858-5440 
 
Fax:  808-438-8588 

 
Respondents should be requested to return questionnaires no later than the closing date of the 
solicitation.  The Government advises Offerors that they are responsible for ensuring timely receipt of 
completed questionnaires.  Questionnaires that are not received may impact an Offeror’s rating for this 
subfactor.  Questionnaires received directly from offerors will not be considered in the evaluation.  
Questionnaires that are missing the Contracting Officer’s receipt acknowledgement signature may not be 
considered.  Only questionnaires submitted on the provided form (Attachment 2) will be considered. 

 
A copy of page 1 of all partially completed questionnaires sheets sent shall be included in this tab.  
Ensure that the reference number is completed on each questionnaires sheet to correctly match 
questionnaires to the contracts listed in Factor I. 
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2.5.3.2.1 Evaluation Standards 
 

Acceptable At least 50% of the completed questionnaires are received for the relevant contracts 
submitted in Factor I; and on the questionnaires received for the relevant contracts 
submitted in Factor I, all of the ratings for questions 2 through 9 were no less than 
satisfactory. 

Unacceptable Less than 50% of the completed questionnaires are received for the relevant contracts 
submitted in Factor I, or on the surveys received for the relevant contracts submitted in 
Factor I, one or more of the ratings for questions 2 through 9 were less than 
satisfactory. 

 
2.5.4 Factor III, Project Management 
 

Provide a diagram depicting the proposed management organization.  The chart shall clearly identify lines 
of authority and areas of responsibility.  Include a narrative description of how the management team will 
operate, and the specific duties and responsibilities of the key personnel.  It is not necessary to identify 
individuals by name for any position. 
 
Incorporate into the description, an organizational chart depicting the on-site managerial and technical 
staff.  At a minimum, the Offeror must include the following key positions:  Project Manager, Project 
Superintendent, Contractor Quality Control System Manager, Safety and Health Manager.  In addition to 
these positions, the Offeror should identify any other managerial and/or technical positions that will be 
used on this contract to demonstrate the Offeror's ability to provide quality work in both the design and 
construction aspects of the contract within the contract completion period. 
 
The narrative shall describe the Offeror's proposed on-site organization and structure, and shall describe 
how the Offeror intends to monitor and control timeliness, quality, and safety of the work at the job site, 
including the work of any subcontractors on all phases of the contract. 

 
2.5.4.1 Evaluation Standards 
 

The Government will review and evaluate the organization chart and other pertinent information provided 
as either acceptable or unacceptable.  The Offeror's proposal submission for this factor must 
demonstrate the offeror's ability to complete the project successfully through the use of an efficient 
organizational structure that allows for streamlined reporting processes, proper subcontractor 
management, ability to manage resources, and a technically knowledgeable and capable on-site staff. 

 
Acceptable The proposal includes all requested information for the factor.  The diagram is complete 

and easy to understand.  Lines of authority and areas of responsibility are well-defined 
and are appropriate for the scope of work.  The narrative complements the diagram and 
is in sufficient detail to demonstrate the Offeror’s understanding of the effort needed to 
successfully manage the contract. 

Unacceptable The diagram is incomplete, key positions are not included; or the diagram is unclear, 
lines of authority or areas of responsibility are not readily discernible; or the narrative 
does not match the diagram; or the proposed organization is inappropriate to the effort 
needed to successfully manage the contract. 

 
2.5.5  Factor IV, Small Business Program, Past performance in complying with Small Business 
Subcontracting Plan. 
 

Offerors shall submit data that demonstrate its use of Small Business Concerns.  Small Business 
Concerns include small disadvantaged businesses (SDB), women-owned small businesses, HUBZone 
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small businesses, veteran-owned small businesses and service disabled veteran-owned small 
businesses. 

 
Provide SF 294' s, "Subcontracting Report for Individual Contracts" for projects of similar scope and 
magnitude.  Provide reasonable justifications if goals were not met. 

 
2.5.5.1 Evaluation Standards 
 

Acceptable Offeror's Small Business Subcontracting Plan goals were met or reasonable 
justifications for not achieving these goals provided.  Offers from Small Business 
concerns shall receive an acceptable rating.. 

Unacceptable Offeror's Small Business Subcontracting Plan goals were not met and no justification for 
not achieving these goals is provided. 

 
2.6 Step 2/Volume II, Price Proposal 
 

Those Offerors submitting proposals determined acceptable in Step 1 will be offered the opportunity to 
submit a proposal in Step 2.  Award will be made to the Offeror providing the lowest priced proposal in 
Step 2.  The evaluation will be based on the total of all bid items, base plus all options, regardless of the 
actual options to be awarded. 
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SECTION 01010 
 

SCOPE OF WORK 
 
 
1.0 General Requirements 
 

This is a performance-based contract.  The Contractor will be responsible 
for developing its own schedule, means, and methods for accomplishing the 
work within the time frame and conditions stated. 
 
For all residential buildings in the Aliamanu Military Reservation (AMR), 
install new service laterals between the existing transformer and existing 
distribution service panel on the building.  There are a total of 60 
transformers.  The actual number and locations of the transformers to be 
included in this contract will be identified prior to award.  Each 
transformer is typically connected to 4-10 buildings.  The existing 
direct-buried service laterals may be abandoned in place.  See as-built 
drawings for building locations and existing electrical system layout. 
 
Regardless of the number of line items/transformers awarded, all work 
onsite, including testing, site restoration and cleanup must be completed 
no later than 31 July 2004. 
 
All work shall comply with the current editions of the NFPA 70 National 
Electrical Code, ANSI C2 National Electrical Safety Code, Hawaiian 
Electric Company (HECO) Electric Service Installation Manual, HECO 
Standards and Specifications for materials, installation details, and 
application requirements, and applicable Army Technical Manuals, except 
where noted. 

 
2.0 Material Requirements 
 

New service laterals shall be copper conductors in direct-buried PVC 
ducts.  All new materials shall conform to the latest HECO standards. 

 
3.0 Sizing Requirements 
 

All new conductors shall be sized equal or larger than the amperage 
capacity of the existing aluminum conductors that are being replaced.  
Shop drawings shall be submitted that indicate both the existing aluminum 
conductor size and the size of the new copper conductor. 

 
4.0 Layout Requirements 
 

The Contractor is responsible for the layout and alignment of all new 
laterals.  However, shop drawings shall be submitted and reviewed with the 
Contracting Officer prior to beginning work on an area. 
 
As much as practicable, the new laterals shall be located to avoid 
existing hardscape and landscape features.  Where disturbance of existing 
hardscaping and landscaping is unavoidable, the Contractor shall restore 
the area upon completion of his work in that area and shall ensure the 
viability of the plants in the restored area for the next 30 calendar 
days.  Landscaping that does not survive restoration shall be replaced by 
the Contractor at no additional cost to the Government. 
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All new laterals shall maintain minimum horizontal and vertical clearances 
from other utilities as required in the HECO standards.  Concrete-encased 
ducts shall be used as required.  Contractors shall make their own 
determination as to the quantity of concrete encasement needed and shall 
include this cost in their lump sum prices. 

 
5.0 System Requirements 
 

When used, pull boxes shall be HECO-approved, suitable for an underground 
secondary distribution system and for secondary services for a complete 
raceway system.  At each building service entrance, provide a suitable 
underground splice/pull box next to the building distribution panel.  This 
splice/pull box will aid in the future replacement by others of the 
existing distribution panel with a metering center. 
 
Work at the distribution service panels shall include providing new 
neutral ground bus and bonding and wiring connections.  Grounding of the 
distribution service panel shall be per the latest edition of the NEC.  
Additional work may be required at some of the existing distribution 
service panels, such as:  providing supplemental ground rods, new 
grounding electrode conductor; and connecting communications ground 
conductor.  The cost for all of these additional items of work shall be 
included in the applicable line item. 

 
6.0 Testing. 
 

Each lateral conductor shall be meggered from the transformer to the 
distribution service panel.  A test report identifying the transformer, 
cable size, all parameters of the tests and pass/fail results shall be 
documented in a logical sequence and submitted to the government for 
acceptance upon completion of all work.  The grounding system at the 
distribution service panel shall also be tested per the latest edition of 
the NEC.  Test results shall be documented similar to the lateral 
conductor testing.  All lump sum prices bid shall include all repairs 
and/or additions needed to meet the latest HECO and NEC standards. 

 
7.0 As-Builts. 
 

The Contractor shall prepare and submit as-built drawings in accordance 
with Section 01780. 

 
8.0 Safety. 
 

In addition to the safety requirements contained in EM 385-1-1, Safety and 
Health Requirements Manual, every effort shall be made to protect the 
public from harm during construction.  Barricades shall be erected around 
all work areas.  Areas with open trenches shall be protected from public 
access.  All trenches shall be covered whenever there is no ongoing work 
in the area.  Where sidewalks, driveways, or roadways are impacted, an 
alternate route shall be provided at all times during construction.  All 
pedestrian and vehicular access ways, including parking stalls shall be 
returned to service during non-working hours. 

 
9.0 Outages. 
 

Power outages shall be kept to a minimum and shall be limited to weekdays, 
excluding federal holidays, between the hours of 0800 and 1600.  Outages 
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of a transformer may not be scheduled for consecutive days.  All outage 
requests shall be coordinated a minimum of 30 calendar days in advance of 
the date of the outage.  Details for the requests will be discussed during 
the preconstruction conference.  The Contractor will be responsible for 
notifying affected residents a minimum of 7 calendar days in advance of 
all power outages.  Any outage extending past 1600 hours will be subject 
to liquidated damages as follows: 

 
 $1,760/transformer + $115/hour, or fraction thereof 
 

There is no grace period.  These damages are in addition to the liquidated 
damages stated in Section 00700.  In addition, the Contractor may be held 
liable for food spoilage, if any, should an outage exceed the allotted 
hours.  The use of generators between the hours of 1600 and 0800 will not 
be allowed. 

 
10.0 Other Requirements 
 

All disturbed areas shall be restored to existing condition or better, 
including landscaping, sidewalks, roads, driveways, etc.  Concrete used to 
repair sidewalks shall have a minimum compressive strength of 2500 psi. 
 
The Contractor shall be responsible for his own site investigation, 
including toning for existing underground utilities, permitting, 
scheduling, testing and acceptance of the completed system.  Any damage to 
existing utilities shall be repaired at the Contractor’s expense and at no 
additional cost to the Government. 
 
The Government will provide existing as-built drawings as available.  
However, the Government makes no assurance as to the accuracy and/or 
completeness of any provided drawings. 
 
Limited onsite parking is available.  Contractor vehicles shall not park 
in assigned stalls, nor in designated No Parking areas.  Parked vehicles 
shall not impede the safe flow of traffic. 
 
The Government will provide a storage area within AMR for use by the 
contractor.  Materials and equipment for use on this contract may be 
stored in this area.  Onsite storage of materials and equipment will not 
be allowed.  At the end of each workday, all equipment and any unused 
materials shall be removed to the contractor’s storage area.  The 
Contractor is responsible for his own security in the storage area, as 
well as all worksites. 
 
Upon completion of the work, the Contractor shall provide the Government 
with a signed statement by an authorized officer of the company attesting 
to the company’s compliance with all applicable HECO standards in 
performance of this work. 
 

11.0 Additional Information 
 
Table 1 is based on the best available information providing additional 
system configuration information.  The Contractor is responsible for 
verification. 
 
Each transformer has been assigned a Priority Group number representing 
the critical need of its repair.  In general, the Contractor shall 
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schedule Priority Group 1 transformers first, followed by Priority Group 
2, etc.  The Government reserves the right to direct the order of work as 
necessary to protect system integrity, operability, and safety. 
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Transformer Bldg # # units 
#bldgs/

xfmr 
#units/
xfrmr 

Priority 
Group 

A1 825 4    
A1 826 3    
A1 827 3    
A1 828 3    
A1 829 3    
A1 830 3    
A1 831 3    
A1 832 3 8 25 2 
A2 800 12    
A2 847 3    
A2 848 3    
A2 851 4    
A2 852 4    
A2 855 3 6 29 4 
A3 801 12    
A3 810 4    
A3 811 12    
A3 812 3    
A3 819 3    
A3 820 4    
A3 821 4    
A3 822 3    
A3 823 3    
A3 824 3 10 51 2 
A4 715 12    
A4 716 12    
A4 717 5    
A4 718 4    
A4 719 3 5 36 4 
A5 700 3    
A5 702 5    
A5 703 12    
A5 714 5 4 25 2 
B1 1490 3    
B1 1491 5    
B1 1492 3    
B1 1504 5    
B1 1505 5    
B1 1533 3    
B1 1534 3    
B1 1577 4 8 31 2 
B2 1506 12    
B2 1529 4    
B2 1530 4    
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Transformer Bldg # # units 
#bldgs/

xfmr 
#units/
xfrmr 

Priority 
Group 

B2 1531 5    
B2 1532 5    
B2 1543 4    
B2 1545 4 7 38 2 
B3 1541 4    
B3 1542 4    
B3 1553 3    
B3 1554 4    
B3 1557 12    
B3 1576 4    
B3 1578 4 7 35 3 
B4 1457 4    
B4 1459 12    
B4 1565 4    
B4 1567 3    
B4 1568 4 5 27 3 
B5 1585 3    
B5 1590 3    
B5 1592 3    
B5 1593 3    
B5 1594 4    
B5 1595 4    
B5 1596 3    
B5 1613 3 8 26 2 
B6 1581 3    
B6 1582 3    
B6 1583 4    
B6 1584 4    
B6 1589 4 5 18 4 
B7 1607 4    
B7 1608 3    
B7 1610 3    
B7 1612 12 4 22 4 
B8 1611 3    
B8 1626 3    
B8 1627 12    
B8 1628 4    
B8 1629 3    
B8 1637 3    
B8 1642 3    
B8 1643 3 8 34 3 
B11 1410 4    
B11 1428 3    
B11 1433 3    
B11 1434 4    
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Transformer Bldg # # units 
#bldgs/

xfmr 
#units/
xfrmr 

Priority 
Group 

B11 1435 4 5 18 3 
B12 1432 12    
B12 1443 12    
B12 1444 3    
B12 1445 3    
B12 1446 4    
B12 1455 12    
B12 1456 4 7 50 2 
B13 1488 5    
B13 1489 5    
B13 1502 12    
B13 1503 12 4 34 2 
C1 657 3    
C1 661 3    
C1 662 4    
C1 663 3    
C1 664 4    
C1 665 3    
C1 666 4 7 24 3 
C2 600 4    
C2 601 5    
C2 602 5    
C2 640 5    
C2 641 3    
C2 651 5    
C2 652 3    
C2 653 3    
C2 658 3 9 36 3 
C3 603 3    
C3 604 5    
C3 605 3    
C3 606 3    
C3 634 3    
C3 635 3    
C3 636 3    
C3 637 3    
C3 638 3    
C3 639 3 10 32 1 
C4 611 5    
C4 612 5    
C4 613 3    
C4 614 3    
C4 615 3    
C4 616 3    
C4 617 3    
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Transformer Bldg # # units 
#bldgs/

xfmr 
#units/
xfrmr 

Priority 
Group 

C4 630 5    
C4 631 3 9 33 3 
C5 522 3    
C5 524 3    
C5 526 3    
C5 542 3    
C5 543 3    
C5 544 3    
C5 547 3    
C5 548 3 8 24 1 
C6 501 4    
C6 517 3    
C6 523 5    
C6 525 5    
C6 527 3    
C6 528 3    
C6 529 3    
C6 530 4 8 30 1 
C7 500 3    
C7 502 3    
C7 503 3    
C7 504 3    
C7 505 5    
C7 506 3    
C7 515 3    
C7 516 5 8 28 2 
C8 419 12    
C8 429 2    
C8 430 2    
C8 432 12    
C8 433 3    
C8 434 2    
C8 435 2    
C8 436 2    
C8 437 2 9 39 2 

C-8A 447 5    
C-8A 450 3    
C-8A 451 3    
C-8A 452 3    
C-8A 453 3    
C-8A 454 2 6 19 2 
C9 400 2    
C9 401 2    
C9 402 2    
C9 403 12    
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Transformer Bldg # # units 
#bldgs/

xfmr 
#units/
xfrmr 

Priority 
Group 

C9 404 2    
C9 405 2    
C9 406 2    
C9 407 2    
C9 408 2    
C9 418 12    
C9 448 2 11 42 1 
C10 298 2    
C10 299 2    
C10 300 2    
C10 307 10    
C10 318 2    
C10 319 2    
C10 320 2    
C10 321 2 8 24 2 
C11 274 2    
C11 275 2    
C11 276 2    
C11 279 10    
C11 288 2    
C11 289 2    
C11 290 10    
C11 295 2    
C11 296 2    
C11 297 2    
C11 308 10    
C11 309 2 12 48 2 
C12 212 2    
C12 213 5    
C12 214 2    
C12 215 2    
C12 239 2    
C12 240 2    
C12 262 10    
C12 263 2    
C12 264 5    
C12 265 2    
C12 280 2    
C12 281 2 12 38 2 
C13 244 2    
C13 245 2    
C13 246 2    
C13 247 2    
C13 248 2    
C13 249 2    
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Transformer Bldg # # units 
#bldgs/

xfmr 
#units/
xfrmr 

Priority 
Group 

C13 250 2    
C13 251 2 8 16 2 
C14 228 2    
C14 229 2    
C14 230 2    
C14 231 2    
C14 232 2    
C14 233 2    
C14 252 2    
C14 253 2 8 16 3 
C15 200 12    
C15 201 2    
C15 202 2    
C15 211 2    
C15 221 2    
C15 222 2    
C15 223 2    
C15 224 2    
C15 238 2 9 28 2 
D1 902 3    
D1 903 3    
D1 904 3    
D1 906 3    
D1 907 3    
D1 908 3 6 18 2 
D2 958 3    
D2 959 3    
D2 962 4    
D2 987 3    
D2 988 3    
D2 989 3    
D2 998 3    
D2 1000 3 8 25 2 
D3 963 3    
D3 969 5    
D3 970 12    
D3 990 3    
D3 991 5 5 28 3 
D4 949 5    
D4 950 3    
D4 951 4    
D4 952 5    
D4 953 3    
D4 965 5 6 25 1 
D6 1132 4    
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Transformer Bldg # # units 
#bldgs/

xfmr 
#units/
xfrmr 

Priority 
Group 

D6 1134 4    
D6 1135 4    
D6 1136 3    
D6 1149 3    
D6 1150 10    
D6 1151 5    
D6 1184 4 8 37 4 
E1 1158 12    
E1 1159 12    
E1 1160 5    
E1 1161 4    
E1 1162 3    
E1 1179 3    
E1 1180 3    
E1 1181 3    
E1 1193 10 9 55 3 
E2 1163 4    
E2 1164 4    
E2 1185 3    
E2 1194 12    
E2 1195 12    
E2 1208 5    
E2 1210 3 7 43 1 
E3 1117 4    
E3 1120 3    
E3 1131 12    
E3 1186 5    
E3 1187 5    
E3 1223 5    
E3 1224 12    
E3 1225 4    
E3 1226 5 9 55 2 
E4 1106 5    
E4 1107 4    
E4 1114 5    
E4 1116 12    
E4 1118 3    
E4 1119 3 6 32 2 
E5 1121 4    
E5 1247 3    
E5 1248 5    
E5 1249 12    
E5 1250 4    
E5 1251 5    
E5 1252 3    
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Transformer Bldg # # units 
#bldgs/

xfmr 
#units/
xfrmr 

Priority 
Group 

E5 1253 3    
E5 1262 5    
E5 1263 5 10 49 2 
E6 1221 5    
E6 1222 12    
E6 1264 3    
E6 1303 3    
E6 1318 3    
E6 1319 12 6 38 3 

F1-1 1300 3    
F1-1 1301 5    
F1-1 1302 3    
F1-1 1307 3    
F1-1 1308 5    
F1-1 1309 12    
F1-1 1321 12    
F1-1 1322 3 8 46 2 
F1-2 1800 3    
F1-2 1801 3    
F1-2 1802 3    
F1-2 1803 4    
F1-2 1804 3    
F1-2 1805 4    
F1-2 1806 3    
F1-2 1807 3    
F1-2 1902 4    
F1-2 1904 3 10 33 2 
F1-3 1900 4    
F1-3 1903 3    
F1-3 1905 3    
F1-3 1906 4    
F1-3 1907 3    
F1-3 1909 4    
F1-3 1925 4 7 25 3 
F1-4 1908 4    
F1-4 1927 3    
F1-4 1929 3    
F1-4 1930 3    
F1-4 1932 5    
F1-4 1933 3    
F1-4 1934 12 7 33 2 
F1-5 1852 3    
F1-5 1853 4    
F1-5 1854 3    
F1-5 1856 3    
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Transformer Bldg # # units 
#bldgs/

xfmr 
#units/
xfrmr 

Priority 
Group 

F1-5 1858 4    
F1-5 1859 4    
F1-5 1860 3    
F1-5 1861 3    
F1-5 1862 4 9 31 2 
F1-6 1851 4    
F1-6 1952 5    
F1-6 1953 5    
F1-6 1954 5    
F1-6 1958 5    
F1-6 1959 3    
F1-6 1960 5    
F1-6 1964 5    
F1-6 1965 5 9 42 3 
F2-1 1708 4    
F2-1 1709 5    
F2-1 1710 3    
F2-1 1711 4    
F2-1 1715 3    
F2-1 1716 4    
F2-1 1717 3    
F2-1 1718 4    
F2-1 1722 3    
F2-1 1723 4    
F2-1 1724 4    
F2-1 1727 4 12 45 2 
F2-2 1700 3    
F2-2 1701 3    
F2-2 1702 4    
F2-2 1703 3    
F2-2 1704 3    
F2-2 1814 4    
F2-2 1815 12    
F2-2 1816 4    
F2-2 1818 3 9 39 2 
F2-3 1826 3    
F2-3 1827 12    
F2-3 1828 3    
F2-3 1829 4    
F2-3 1835 4    
F2-3 1836 4    
F2-3 1837 3    
F2-3 1843 4    
F2-3 1844 3    
F2-3 1845 4    
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Transformer Bldg # # units 
#bldgs/

xfmr 
#units/
xfrmr 

Priority 
Group 

F2-3 1846 3 11 47 1 
F2-4 1728 4    
F2-4 1729 3    
F2-4 1733 3    
F2-4 1734 3    
F2-4 1736 5    
F2-4 1737 3    
F2-4 1738 4    
F2-4 1739 4 8 29 3 
F2-5 1745 3    
F2-5 1746 4    
F2-5 1747 3    
F2-5 1748 3    
F2-5 1749 4    
F2-5 1755 5    
F2-5 1756 4    
F2-5 1757 4 8 30 2 
F3-1 2116 3    
F3-1 2121 5    
F3-1 2122 5 3 13 2 
F3-2 2104 3    
F3-2 2105 5    
F3-2 2106 5    
F3-2 2107 5    
F3-2 2108 5    
F3-2 2109 3    
F3-2 2115 12 7 38 1 
F3-3 2001 3    
F3-3 2002 5    
F3-3 2003 5    
F3-3 2004 5    
F3-3 2005 3    
F3-3 2006 5    
F3-3 2007 4 7 30 4 
F3-4 2000 3    
F3-4 2015 3    
F3-4 2016 4    
F3-4 2017 4    
F3-4 2018 3    
F3-4 2022 5    
F3-4 2023 3    
F3-4 2024 5    
F3-4 2100 4    
F3-4 2101 5 10 39 2 
F3-5 2028 5    
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Transformer Bldg # # units 
#bldgs/

xfmr 
#units/
xfrmr 

Priority 
Group 

F3-5 2029 5    
F3-5 2030 3    
F3-5 2031 4    
F3-5 2036 5    
F3-5 2037 5    
F3-5 2038 4    
F3-5 2039 3    
F3-5 2040 3    
F3-5 2041 4 10 41 3 
F3-6 2047 5    
F3-6 2048 3    
F3-6 2049 5    
F3-6 2050 3    
F3-6 2051 5    
F3-6 2052 4    
F3-6 2053 4    
F3-6 2060 12    
F3-6 2061 12 9 53 1 

      
Total: 1995 467 1995  

 



SECTION 01451

CONTRACTOR QUALITY CONTROL

PART 1   GENERAL

1.1   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by basic 
designation only.

AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM)

ASTM D 3740 (1996) Minimum Requirements for Agencies 
Engaged in the Testing and/or Inspection 
of Soil and Rock as Used in Engineering 
Design and Construction

ASTM E 329 (1995b) Agencies Engaged in the Testing 
and/or Inspection of Materials Used in 
Construction  

1.2   DEFINITION

The Contractor is responsible for quality control and shall establish and 
maintain an effective quality control program in compliance with the 
Contract Clause titled "Inspection of Construction."  The quality control 
program shall consist of plans, procedures, and organization necessary to 
produce an end product that complies with the contract requirements.  The 
program shall cover all construction operations, both onsite and offsite, 
and shall be keyed to the proposed construction sequence.

1.3   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for information only.  The 
following shall be submitted in accordance with section 01330 SUBMITTAL 
PROCEDURES:

SD-01  Preconstruction Submittals

Quality Control Plan; G.

1.4   PAYMENT

Separate payment will not be made for providing and maintaining an 
effective Quality Control program, and all costs associated therewith shall 
be included in the applicable unit prices or lump-sum prices contained in 
the Bidding Schedule.
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PART 2   PRODUCTS (Not Applicable)

PART 3   EXECUTION

3.1   GENERAL

The project superintendent will be held responsible for the quality of work 
on the job and is subject to removal by the Contracting Officer for 
non-compliance with quality requirements specified in the contract.  The 
project superintendent in this context shall mean the individual with the 
responsibility for the overall management of the project including quality 
and production. 

3.2   QUALITY CONTROL PLAN

3.2.1   General

The Contractor shall furnish for review by the Government, not later than 
30 days after receipt of notice to proceed, the Contractor Quality Control 
(CQC) Plan proposed to implement the requirements of the Contract Clause 
titled "Inspection of Construction."  The plan shall identify personnel, 
procedures, control, instructions, test, records, and forms to be used.  
The Government will consider an interim plan for the first 90 days of 
operation.  Construction will be permitted to begin only after acceptance 
of the CQC Plan or acceptance of an interim plan applicable to the 
particular feature of work to be started.  Work outside of the features of 
work included in an accepted interim plan will not be permitted to begin 
until acceptance of a CQC Plan or another interim plan containing the 
additional features of work to be started.

3.2.2   Content of the CQC Plan

The CQC Plan shall include, as a minimum, the following to cover all 
construction operations, both onsite and offsite, including work by 
subcontractors, fabricators, suppliers, and purchasing agents:

a.  A description of the quality control organization, including a 
chart showing lines of authority and acknowledgment that the CQC 
staff shall implement the three phase control system for all 
aspects of the work specified.  The staff shall include a CQC 
System Manager who shall report to the project superintendent.

b.  The name, qualifications (in resume format), duties, 
responsibilities, and authorities of each person assigned a CQC 
function.  Technicians responsible for sampling and testing of 
concrete shall be certified by the American Concrete Institute 
(ACI) or the Concrete Technicians Association of Hawaii (CTAH).  
Proof of certification shall be included in the CQC Plan.  
Personnel qualifications may be furnished incrementally as the 
work progresses, but in no case, less than fourteen (14) calendar 
days before personnel are required on the job.

c.  A copy of the letter to the CQC System Manager signed by an 
authorized official of the firm which describes the 
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responsibilities and delegates sufficient authorities to 
adequately perform the functions of the CQC System Manager, 
including authority to stop work which is not in compliance with 
the contract.  The CQC System Manager shall issue letters of 
direction to all other various quality control representatives 
outlining duties, authorities, and responsibilities.  Copies of 
these letters shall also be furnished to the Government.

d.  Procedures for scheduling, reviewing, certifying, and managing 
submittals, including those of subcontractors, offsite 
fabricators, suppliers, and purchasing agents.  These procedures 
shall be in accordance with Section 01330 SUBMITTAL PROCEDURES.

e.  Control, verification, and acceptance testing procedures for each 
specific test to include the test name, specification paragraph 
requiring test, feature of work to be tested, test frequency, and 
person responsible for each test.

f.  For all proposed QC materials testing laboratories, the contractor 
must submit a current HED or MTC letter of validation.

g.  Procedures for tracking preparatory, initial, and follow-up 
control phases and control, verification, and acceptance tests 
including documentataion.

h.  Procedures for tracking construction deficiencies from 
identification through acceptable corrective action.  These 
procedures shall establish verification that identified 
deficiencies have been corrected.

i.  Reporting procedures, including proposed reporting formats.

j.  A list of the definable features of work.  A definable feature of 
work is a task which is separate and distinct from other tasks, 
has separate control requirements, and may be identified by 
different trades or disciplines, or it may be work by the same 
trade in a different environment.  Although each section of the 
specifications may generally be considered as a definable feature 
of work, there are frequently more than one definable features 
under a particular section.  This list will be agreed upon during 
the coordination meeting.

3.2.3   Acceptance of Plan

Acceptance of the Contractor's plan is required prior to the start of 
construction.  Acceptance is conditional and will be predicated on 
satisfactory performance during the construction.  The Government reserves 
the right to require the Contractor to make changes in his CQC Plan and 
operations including removal of personnel, as necessary, to obtain the 
quality specified.

3.2.4   Notification of Changes

After acceptance of the CQC Plan, the Contractor shall notify the 
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Contracting Officer in writing of any proposed change.  Proposed changes 
are subject to acceptance by the Contracting Officer.

3.3   COORDINATION MEETING

After the Preconstruction Conference, before start of construction, and 
prior to acceptance by the Government of the CQC Plan, the Contractor shall 
meet with the Contracting Officer or Authorized Representative and discuss 
the Contractor's quality control system.  The CQC Plan shall be submitted 
for review a minimum of 7 calendar days prior to the Coordination Meeting.  
During the meeting, a mutual understanding of the system details shall be 
developed, including the forms for recording the CQC operations, control 
activities, testing, administration of the system for both onsite and 
offsite work, and the interrelationship of Contractor's Management and 
control with the Government's Quality Assurance.  Minutes of the meeting 
shall be prepared by the Government and signed by both the Contractor and 
the Contracting Officer.  The minutes shall become a part of the contract 
file.  There may be occasions when subsequent conferences will be called by 
either party to reconfirm mutual understandings and/or address deficiencies 
in the CQC system or procedures which may require corrective action by the 
Contractor.

3.4   QUALITY CONTROL ORGANIZATION

3.4.1   General

The requirements for the CQC organization are a CQC System Manager and 
sufficient number of additional qualified personnel to ensure contract 
compliance. The Safety and Health Manager shall receive direction and 
authority from the CQC System Manager and shall serve as a member of the 
CQC staff.  Personnel identified in the technical provisions as requiring 
specialized skills to assure the required work is being performed properly 
will also be included as par of the CQC organization.  The Contractor's CQC 
staff shall maintain a presence at the site at all times during progress of 
the work and have complete authority and responsibility to take any action 
necessary to ensure contract compliance.  The CQC staff shall be subject to 
acceptance by the Contracting Officer.

The Contractor shall provide adequate office space, filing systems and 
other resources as necessary to maintain an effective and fully functional 
CQC organization.  Complete records of all letters, material submittals, 
shop drawing submittals, schedules and all other project documentation 
shall be promptly furnished to the CQC organization by the Contractor.  The 
CQC organization shall be responsible to maintain these documents and 
records at the site at all times, except as otherwise acceptable to the 
Contracting Officer.

3.4.2   CQC System Manager

The Contractor shall identify as CQC System Manager an individual within 
the onsite work organization who shall be responsible for overall 
management of CQC and have the authority to act in all CQC matters for the 
Contractor.  The CQC System Manager shall be a construction person with a 
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minimum of 5 years in related work.  This CQC System Manager shall be on 
the site at all times during construction and shall be employed by the 
prime Contractor.  The CQC System Manager shall be assigned no other 
duties.  An alternate for the CQC System Manager shall be identified in the 
plan to serve in the event of the System Manager's absence. The requirement 
for the alternate shall be the same as for the designated CQC Systems 
Manager.

3.4.3   CQC Personnel

In addition to CQC personnel specified elsewhere in the contract, the 
Contractor shall provide as part of the CQC organization specialized 
personnel to assist the CQC System Manager.  If it is subsequently 
determined by the Contracting Officer that the minimum contract CQC 
requirements are not being met, the Contractor may be required to provide 
additional staff personnel to the CQC organization at no cost to the 
Government. 

3.4.4   Additional Requirement

The CQC System Manager shall have completed the course entitled 
"Construction Quality Management For Contractors" within the past 5 years.  
This course is periodically offered at the General Contractors Association 
of Hawaii.

3.4.5   Organizational Changes

The Contractor shall maintain the CQC staff at full strength at all times. 
When it is necessary to make changes to the CQC staff, the Contractor shall 
revise the CQC Plan to reflect the changes and submit the changes to the 
Contracting Officer for acceptance.

3.5   SUBMITTALS AND DELIVERABLES

Submittals, if needed, shall be made as specified in Section 01330 
SUBMITTAL PROCEDURES.  The CQC organization shall be responsible for 
certifying that all submittals and deliverables are in compliance with the 
contract requirements.  When Section 15950A, Heating, Ventilating and Air 
Conditioning (HVAC) Control Systems; Section 15951A, Direct Digital Control 
for HVAC; Section 15990A, Testing, Adjusting, and Balancing of HVAC 
Systems; or Section 15995A, Commissioning of HVAC Systems, are included in 
the contract, the submittals required by those sections shall be 
coordinated with Section 01330, Submittal Procedures, to ensure adequate 
time is allowed for each type of submittal required.

3.6   CONTROL

Contractor Quality Control is the means by which the Contractor ensures 
that the construction, to include that of subcontractors and suppliers, 
complies with the requirements of the contract.  At least three phases of 
control shall be conducted by the CQC System Manager for each definable 
feature of work as follows:

3.6.1   Preparatory Phase
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This phase shall be performed prior to beginning work on each definable 
feature of work, after all required plans/documents/materials are 
approved/accepted, and after copies are at the work site.  This phase shall 
include:

a.  A review of each paragraph of applicable specifications.

b.  A review of the contract drawings.

c.  A check to assure that all materials and/or equipment have been 
tested, submitted, and approved.

d.  Review of provisions that have been made to provide required 
control inspection and testing.

e.  Examination of the work area to assure that all required 
preliminary work has been completed and is in compliance with the 
contract.

f.  A physical examination of required materials, equipment, and 
sample work to assure that they are on hand, conform to approved 
shop drawings or submitted data, and are properly stored.

g.  A review of the appropriate activity hazard analysis to assure 
safety requirements are met.

h.  Discussion of procedures for controlling quality of the work 
including repetitive deficiencies.  Document construction 
tolerances and workmanship standards for that feature of work.

i.  A check to ensure that the portion of the plan for the work to be 
performed has been accepted by the Contracting Officer.

j.  Discussion of the initial control phase.

k.  The Government shall be notified at least 48 hours in advance of 
beginning the preparatory control phase.  This phase shall include 
a meeting conducted by the CQC System Manager and attended by the 
superintendent, other CQC personnel (as applicable), and the 
foreman responsible for the definable feature.  The results of the 
preparatory phase actions shall be documented by separate minutes 
prepared by the CQC System Manager and attached to the daily CQC 
report.  The Contractor shall instruct applicable workers as to 
the acceptable level of workmanship required in order to meet 
contract specifications.

3.6.2   Initial Phase

This phase shall be accomplished at the beginning of a definable feature of 
work.  The following shall be accomplished:

a.  A check of work to ensure that it is in full compliance with 
contract requirements.  Review minutes of the preparatory meeting.
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b.  Verify adequacy of controls to ensure full contract compliance.  
Verify required control inspection and testing.

c.  Establish level of workmanship and verify that it meets minimum 
acceptable workmanship standards.  Compare with required sample 
panels as appropriate.

d.  Resolve all differences.

e.  Check safety to include compliance with and upgrading of the 
safety plan and activity hazard analysis.  Review the activity 
analysis with each worker.

f.  The Government shall be notified at least 24 hours in advance of 
beginning the initial phase.  Separate minutes of this phase shall 
be prepared by the CQC System Manager and attached to the daily 
CQC report.  Exact location of initial phase shall be indicated 
for future reference and comparison with follow-up phases.

g.  The initial phase should be repeated for each new crew to work 
onsite, or any time acceptable specified quality standards are not 
being met.

3.6.3   Follow-up Phase

Daily checks shall be performed to assure control activities, including 
control testing, are providing continued compliance with contract 
requirements, until completion of the particular feature of work.  The 
checks shall be made a matter of record in the CQC documentation.  Final 
follow-up checks shall be conducted and all deficiencies corrected prior to 
the start of additional features of work which may be affected by the 
deficient work.  The Contractor shall not build upon nor conceal 
non-conforming work.

3.6.4   Additional Preparatory and Initial Phases

Additional preparatory and initial phases shall be conducted on the same 
definable features of work if the quality of on-going work is unacceptable, 
if there are changes in the applicable CQC staff, onsite production 
supervision or work crew, if work on a definable feature is resumed after a 
substantial period of inactivity, or if other problems develop.

3.7   TESTS

3.7.1   Testing Procedure

The Contractor shall perform specified or required tests to verify that 
control measures are adequate to provide a product that conforms to 
contract requirements.  Upon request, the Contractor shall furnish to the 
Government duplicate samples of test specimens for possible testing by the 
Government.  Testing includes operation and/or acceptance tests when 
specified.  The Contractor shall procure the services of a Corps of 
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Engineers approved testing laboratory or establish an approved testing 
laboratory at the project site.     The Contractor shall perform the 
following activities and record and provide the following data:

a.  Verify that testing procedures comply with contract requirements.

b.  Verify that facilities and testing equipment are available and 
comply with testing standards.

c.  Check test instrument calibration data against certified standards.

d.  Verify that recording forms and test identification control number 
system, including all of the test documentation requirements, have 
been prepared.

e.  Results of all tests taken, both passing and failing tests, shall 
be recorded on the CQC report for the date taken.  Specification 
paragraph reference, location where tests were taken, and the 
sequential control number identifying the test shall be given.  If 
approved by the Contracting Officer, actual test reports may be 
submitted later with a reference to the test number and date 
taken.  An information copy of tests performed by an offsite or 
commercial test facility shall be provided directly to the 
Contracting Officer.  Failure to submit timely test reports as 
stated may result in nonpayment for related work performed and 
disapproval of the test facility for this contract.

3.7.2   Testing Laboratories

3.7.2.1   3.7.2.1   Validation Requirements

Any laboratory used by the Contractor for testing aggregate, concrete, 
bituminous materials, soils, rock, and other construction materials must 
possess a current validation letter prior to performance of testing by that 
laboratory.  Validation shall be obtained through the Corps of Engineers 
Materials Testing Center (MTC) in Vicksburg, MS.  Validation may be 
initiated by completing an Inspection Request Form and questionnaire that 
are available directly from the MTC or from the MTC website, 
http://www.wes.army.mil/SL/MTC/inspection.htm.

The MTC also maintains a website listing validated laboratories at:  
http://www.wes.army.mil/SL/MTC/ValStatesTbl.htm.

3.7.2.2   Exception

The validation letters already obtained from HED in 2001 and 2002 will be 
considered acceptable proof of validation through its expiration date.  
Upon expiration, laboratories must be revalidated by the MTC, as required 
above.  The validation status of laboratories in Hawaii may be found at: 
http://www.poh.usace.army.mil/Construction/LabValidation/labvalidation.html.

3.7.2.3   Capability Check

The Government reserves the right to check laboratory equipment in the 
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proposed laboratory for compliance with the standards set forth in the 
contract specifications and to check the laboratory technician's testing 
procedures and techniques.  Laboratories utilized for testing soils, 
concrete, asphalt, and steel shall meet criteria detailed in ASTM D 3740 
and ASTM E 329.

3.7.2.4   Capability Recheck

If the selected laboratory fails the capability check, the Contractor shall 
reimburse reimburse the Government for each succeeding recheck of the 
laboratory or the checking of a subsequently selected laboratory.  Such 
costs will be deducted from the contract amount due the Contractor.

3.7.3   Onsite Laboratory

The Government reserves the right to utilize the Contractor's control 
testing laboratory and equipment to make assurance tests and to check the 
Contractor's testing procedures, techniques, and test results at no 
additional cost to the Government.

3.7.4   Furnishing or Transportation of Samples for Testing

Costs incidental to the transportation of samples or materials shall be 
borne by the Contractor.  Samples of materials for test verification and 
acceptance testing by the Government shall be delivered to a testing 
laboratory on the Island of Oahu, State of Hawaii, designated by the 
Contracting Officer.  Coordination for each specific test, exact delivery 
location, and dates will be made through the Government field office.

3.8   COMPLETION INSPECTION

3.8.1   Punch-Out Inspection

Near the completion of all work or any increment thereof established by a 
completion time stated in the Special Clause entitled "Commencement, 
Prosecution, and Completion of Work," or stated elsewhere in the 
specifications, the CQC System Manager shall conduct an inspection of the 
work and develop a punch list of items which do not conform to the approved 
drawings and specifications.  Such a list of deficiencies shall be included 
in the CQC documentation, as required by paragraph DOCUMENTATION below, and 
shall include the estimated date by which the deficiencies will be 
corrected.  The CQC System Manager or staff shall make a second inspection 
to ascertain that all deficiencies have been corrected.  Once this is 
accomplished, the Contractor shall notify the Government that the facility 
is ready for the Government Pre-Final inspection.

3.8.2   Pre-Final Inspection

The Government will perform this inspection to verify that the facility is 
complete and ready to be occupied.  The QC Manager shall develop a punch 
list of items which do not conform to the contract documents.  The 
Government will review the punch list and add to or correct the items 
listed.  The QC Manager shall incorporate Government comments and provide a 
Pre-Final Punch List.   The Contractor's CQC System Manager shall ensure 
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that all items on this list have been corrected before notifying the 
Government so that a Final inspection with the customer can be scheduled.  
Any items noted on the Pre-Final inspection shall be corrected in a timely 
manner.  These inspections and any deficiency corrections required by this 
paragraph shall be accomplished within the time slated for completion of 
the entire work or any particular increment thereof if the project is 
divided into increments by separate completion dates.

3.8.3   Final Acceptance Inspection

The Contractor's Quality Control Inspection personnel, plus the 
superintendent or other primary management person, and the Contracting 
Officer's Representative shall be in attendance at this inspection.  
Additional Government personnel including, but not limited to, those from 
Base/Post Civil Facility Engineer user groups, and major commands may also 
be in attendance.  The final acceptance inspection will be formally 
scheduled by the Contracting Officer based upon results of the Pre-Final 
inspection.  Notice shall be given to the Contracting Officer at least 14 
days prior to the final acceptance inspection and shall include the 
Contractor's assurance that all specific items previously identified to the 
Contractor as being unacceptable, along with all remaining work performed 
under the contract, will be complete and acceptable by the date scheduled 
for the final acceptance inspection.  Failure of the Contractor to have all 
contract work acceptably complete for this inspection will be cause for the 
Contracting Officer to bill the Contractor for the Government's additional 
inspection cost in accordance with the contract clause titled "Inspection 
of Construction".

3.9   DOCUMENTATION

The Contractor shall maintain current records providing factual evidence 
that required quality control activities and/or tests have been performed.  
These records shall include the work of subcontractors and suppliers and 
shall be prepared using government-provided software, QCS (see Section 
01312), that includes, as a minimum, the following information:

a.  Contractor/subcontractor and their area of responsibility.

b.  Operating plant/equipment with hours worked, idle, or down for 
repair.

c.  Work performed each day, giving location, description, and by 
whom.  When Network Analysis (NAS) is used, identify each phase of 
work performed each day by NAS activity number.

d.  Test and/or control activities performed with results and 
references to specifications/drawings requirements.  The control 
phase should be identified (Preparatory, Initial, Follow-up).  
List deficiencies noted along with corrective action.

e.  Quantity of materials received at the site with statement as to 
acceptability, storage, and reference to specifications/drawings 
requirements.
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f.  Submittals reviewed, with contract reference, by whom, and action 
taken.

g.  Off-site surveillance activities, including actions taken.

h.  Job safety evaluations stating what was checked, results, and 
instructions or corrective actions.

i.  Instructions given/received and conflicts in plans and/or 
specifications.

j.  Contractor's verification statement.

These records shall indicate a description of trades working on the 
project; the number of personnel working; weather conditions encountered; 
and any delays encountered.  These records shall cover both conforming and 
deficient features and shall include a statement that equipment and 
materials incorporated in the work and workmanship comply with the 
contract.  Unless otherwise directed by the Contracting Officer the 
original and one copy of these records in report form shall be furnished to 
the Government daily within 24 hours after the date covered by the report, 
except that reports need not be submitted for days on which no work is 
performed.  As a minimum, one report shall be prepared and submitted for 
every 7 days of no work and on the last day of a no work period.  All 
calendar days shall be accounted for throughout the life of the contract.  
The first report following a day of no work shall be for that day only.  
Reports shall be signed and dated by the CQC System Manager.  The report 
from the CQC System Manager shall include copies of test reports and copies 
of reports prepared by all subordinate quality control personnel.

3.10   NOTIFICATION OF NONCOMPLIANCE

The Contracting Officer will notify the Contractor of any detected 
noncompliance with the foregoing requirements.  The Contractor shall take 
immediate corrective action after receipt of such notice.  Such notice, 
when delivered to the Contractor at the work site, shall be deemed 
sufficient for the purpose of notification.  If the Contractor fails or 
refuses to comply promptly, the Contracting Officer may issue an order 
stopping all or part of the work until satisfactory corrective action has 
been taken.  No part of the time lost due to such stop orders shall be made 
the subject of claim for extension of time or for excess costs or damages 
by the Contractor.

        -- End of Section --
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